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Exhibit A  
SCOPE OF WORK  

Energy, Air Quality, Water and Climate Change Co-Benefits of  
Renewable Power Generation and Fuels Roadmap 

 
 

TECHNICAL TASK LIST 
     

Task 
# 

CPR Task Name  

1 N/A Administration 

2  Alternative Energy and Fuel Technology Identification Analyses 

3  Energy, Air Quality, Water and Climate Change Co-benefits Analyses 

4  Roadmap Development 

  
 
KEY NAME LIST 
 

Task # Key Personnel Key Subcontractor(s) Key Partner(s) 

1    

2 Scott Samuelsen, Jack 
Brouwer  

  

3 Scott Samuelsen, Jack 
Brouwer 

  

4 Scott Samuelsen, Jack 
Brouwer 

  

 
 
GLOSSARY 
Specific terms and acronyms used throughout this work statement are defined as 
follows: 
 

Acronym Definition 

CPR Critical Project Review 

Energy 
Commission 

California Energy Commission 

EA Environmental Area 

GHG Greenhouse Gases 

PIER Public Interest Energy Research 

UCC.1 Uniform Commercial Code (Financing Statement) 

 
 
Problem Statement 
 
The variability of fuel cost and supply in California, coupled with the state's focus on 
energy conservation, reduction of greenhouse gases (GHG), and the Governor's 
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expanded goal of 33% renewable energy by 2020, will result in large increases in the 
use of renewable generation and fuels throughout the state. Some of these alternative 
energy sources may be beneficial to air quality, some may not. Many times, however, 
emissions from the delivery pathway and from their use are not as well understood as 
for conventional fuels. There can be unforeseen drawbacks and benefits of switching 
fuels. There may be additional impacts and benefits from these fuel sources beyond air 
quality effects, such as reducing GHG emissions or conserving freshwater supplies. 
Since these impacts and co-benefits are not well understood, there is a need for 
additional research to inform decision makers of the consequences of these energy 
sources. To guide these research efforts, a roadmap that identifies knowledge gaps and 
research needs is needed. This specific focus is important to guide Public Interest 
Energy Research (PIER) Environmental Area (EA) research to help bring these 
resources to California in an environmentally sound way.  

 

Goals of the Agreement 
 

The goal of this agreement is to develop a roadmap identifying the state of knowledge, 
research gaps, and recommended research pathways to quantify the air quality 
benefits/disbenefits of renewable generation and of alternative fuels and the energy and 
environmental co-benefits of using these resources in California. This roadmap will 
complement the existing PIER-EA air quality suite of roadmaps on distributed 
generation, indoor air quality, energy efficiency and environmental justice. The roadmap 
will be designed to identify relevant research gaps and questions. Workshops will be 
held that will gather information for developing the roadmap, vet roadmap 
recommendations, and disseminate the conclusions of the roadmap. 

 
Objectives of the Agreement 

 
Three objectives have been established to meet the goals of this agreement as follows: 

 Conduct research and host a workshop to identify the proven and/or expected 
performance of alternative energy and fuel technologies,  

 Conduct research and host a workshop to identify methods to analyze 
energy, environmental and climate change co-benefits, and 

 Develop a roadmap that identifies the state of knowledge, research gaps, and 
recommended research pathways to evaluate potential air quality impacts 
and energy, climate change and water co-benefits of the use of traditional, 
alternative and renewable fuels in California. 
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TASK 1.0 ADMINISTRATION 
 
 
MEETINGS 
 
Task 1.1 Attend Kick-off Meeting 
The goal of this task is to establish the lines of communication and procedures for 
implementing this Agreement.    
 
The Contractor shall:  
 

 Attend a “kick-off” meeting with the Commission Contract Manager, the Contracts 
Officer, and a representative of the Accounting Office.  The Contractor shall bring 
their Project Manager, Contracts Administrator, Accounting Officer, and others 
designated by the Commission Contract Manager to this meeting.  The 
administrative and technical aspects of this Agreement will be discussed at the 
meeting. Prior to the kick-off meeting, the Commission Contract Manager will 
provide an agenda to all potential meeting participants.  
 
The administrative portion of the meeting shall include, but not be limited to, the 
following:  

 Terms and conditions of the Agreement 

 CPRs (Task 1.2) 

 Match fund documentation (Task 1.7) 

 Permit documentation (Task 1.8) 
 

The technical portion of the meeting shall include, but not be limited to, the following: 

 The Commission Contract Manager’s expectations for accomplishing tasks 
described in the Scope of Work;  

 An updated Schedule of Deliverables  

 Progress Reports (Task 1.4) 

 Technical Deliverables (Task 1.5) 

 Final Report (Task 1.6) 
   

The Commission Contract Manager shall designate the date and location of this 
meeting. 
 
Contractor Deliverables:  

 An Updated Schedule of Deliverables 

 An Updated List of Match Funds 

 An Updated List of Permits 
 
Commission Contract Manager Deliverables: 

 Final Report Instructions 
 
Task 1.2 CPR Meetings 
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The goal of this task is to determine if the project should continue to receive Energy 
Commission funding to complete this Agreement and if it should, are there any 
modifications that need to be made to the tasks, deliverables, schedule or budget.  
 
CPRs provide the opportunity for frank discussions between the Energy Commission 
and the Contractor.  CPRs generally take place at key, predetermined points in the 
Agreement, as determined by the Commission Contract Manager and as shown in the 
Technical Task List above and in the Schedule of Deliverables. However, the 
Commission Contract Manager may schedule additional CPRs as necessary, and, if 
necessary, the budget will be reallocated to cover the additional costs borne by the 
Contractor, but the overall contract amount will not increase.   
 
Participants include the Commission Contract Manager and the Contractor, and may 
include the Commission Contracts Officer, the PIER Program Team Lead, other Energy 
Commission staff and Management as well as other individuals selected by the 
Commission Contract Manager to provide support to the Energy Commission. 
 
The Commission Contract Manager shall: 
 

 Determine the location, date and time of each CPR meeting with the Contractor. 
These meetings generally take place at the Energy Commission, but they may take 
place at another location.    

 

 Send the Contractor the agenda and a list of expected participants in advance of 
each CPR.  If applicable, the agenda shall include a discussion on both match 
funding and permits.   

 

 Conduct and make a record of each CPR meeting.  One of the outcomes of this 
meeting will be a schedule for providing the written determination described below.   

 

 Determine whether to continue the project, and if continuing, whether or not to 
modify the tasks, schedule, deliverables and budget for the remainder of the 
Agreement, including not proceeding with one or more tasks.   If the Commission 
Contract Manager concludes that the project needs a formal amendment or that 
satisfactory progress is not being made and the project needs to be ended, these 
conclusions will be referred to the Commission’s Research, Development and 
Demonstration Policy Committee for its concurrence. 

 

 Provide the Contractor with a written determination in accordance with the schedule. 
The written response may include a requirement for the Contractor to revise one or 
more deliverable(s) that were included in the CPR.   

 
The Contractor shall: 
 

 Prepare a CPR Report for each CPR that discusses the progress of the Agreement 
toward achieving its goals and objectives.  This report shall include 
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recommendations and conclusions regarding continued work of the projects.  This 
report shall be submitted along with any other deliverables identified in this Scope of 
Work.  Submit these documents to the Commission Contract Manager and any other 
designated reviewers at least 15 working days in advance of each CPR meeting. 

 

 Present the required information at each CPR meeting and participate in a 
discussion about the Agreement.  

 
Contractor Deliverables: 

 CPR Report(s) 

 CPR deliverables identified in the Scope of Work 
 
Commission Contract Manager Deliverables:  

 Agenda and a List of Expected Participants 

 Schedule for Written Determination 

 Written Determination   
 
Task 1.3 Final Meeting 
The goal of this task is to closeout this Agreement. 
 
The Contractor shall: 
 

 Meet with the Energy Commission to present the findings, conclusions, and 
recommendations.  The final meeting must be completed during the closeout of this 
Agreement.     

 
This meeting will be attended by, at a minimum, the Contractor, the Commission 
Contracts Officer, and the Commission Contract Manager.  The technical and 
administrative aspects of Agreement closeout will be discussed at the meeting, 
which may be two separate meetings at the discretion of the Commission Contract 
Manager. 

 
The technical portion of the meeting shall present findings, conclusions, and 
recommended next steps (if any) for the Agreement.  The Commission Contract 
Manager will determine the appropriate meeting participants. 

 
The administrative portion of the meeting shall be a discussion with the Commission 
Contract Manager and the Contracts Officer about the following Agreement closeout 
items: 

 

 What to do with any state-owned equipment (Options) 

 Need to file UCC.1 form re: Energy Commission’s interest in patented 
technology 

 Energy Commission’s request for specific “generated” data (not already 
provided in Agreement deliverables) 

 Need to document Contractor’s disclosure of “subject inventions” developed 
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under the Agreement 

  “Surviving” Agreement provisions, such as repayment provisions and 
confidential deliverables  

 Final invoicing and release of retention 
 

 Prepare a schedule for completing the closeout activities for this Agreement. 
 
Deliverables:  

 Written documentation of meeting agreements and all pertinent information 

 Schedule for completing closeout activities 
 
REPORTING 
 
See Exhibit D, Reports/Deliverables/Records. 
 
Task 1.4 Quarterly Progress Reports 
The goal of this task is to periodically verify that satisfactory and continued progress is 
made towards achieving the research objectives of this Agreement. 
 
The Contractor shall:  
 

 Prepare progress reports which summarize all Agreement activities conducted by the 
Contractor for the reporting period, including an assessment of the ability to complete 
the Agreement within the current budget and any anticipated cost overruns.  Each 
progress report is due to the Commission Contract Manager within 10 working days 
after the end of the reporting period. Attachment A-2, Progress Report Format, 
provides the recommended specifications.   

 
Deliverables:  

 Quarterly Progress Reports 
 
Task 1.5 Test Plans, Technical Reports and Interim Deliverables  
The goal of this task is to set forth the general requirements for submitting test plans, 
technical reports and other interim deliverables, unless described differently in the 
Technical Tasks.    When creating these deliverables, the Contractor shall use and 
follow, unless otherwise instructed in writing by the Commission Contract Manager, the 
latest version of the PIER Style Manual published on the Energy Commission's web 
site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html    
 
The Contractor shall:  
 

 Unless otherwise directed in this Scope of Work, submit a draft of each deliverable 
listed in the Technical Tasks to the Commission Contract Manager for review and 
comment in accordance with the approved Schedule of Deliverables.  The 
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Commission Contract Manager will provide written comments back to the Contractor 
on the draft deliverable within 10 working days of receipt.  Once agreement has 
been reached on the draft, the Contractor shall submit the final deliverable to the 
Commission Contract Manager. The Commission Contract Manager shall provide 
written approval of the final deliverable within 5 working days of receipt. Key 
elements from this deliverable shall be included in the Final Report for this project. 

 
Task 1.6 Final Report 
The goal of this task is to prepare a comprehensive written Final Report that describes 
the original purpose, approach, results and conclusions of the work done under this 
Agreement. The Commission Contract Manager will review and approve the 
Final Report. The Final Report must be completed on or before the termination date of 
the Agreement.    When creating these deliverables, the Contractor shall use and follow, 
unless otherwise instructed in writing by the Commission Contract Manager, the latest 
version of the PIER Style Manual published on the Energy Commission's web site: 
 
http://www.energy.ca.gov/contracts/pier/contractors/index.html    
 
The Final Report shall be a public document.  If the Contractor has obtained confidential 
status from the Energy Commission and will be preparing a confidential version of the 
Final Report as well, the Contractor shall perform the following subtasks for both the 
public and confidential versions of the Final Report. 
 
Task 1.6.1 Final Report Outline 
 
The Contractor shall: 
 

 Prepare a draft outline of the Final Report.  
 

 Submit the draft outline of Final Report to the Commission Contract Manager for 
review and approval. The Commission Contract Manager will provide written 
comments back to the Contractor on the draft outline within 10 working days of 
receipt.  Once agreement has been reached on the draft, the Contractor shall submit 
the final outline to the Commission Contract Manager. The Commission Contract 
Manager shall provide written approval of the final outline within 5 working days of 
receipt. 

 
Deliverables:  

 Draft Outline of the Final Report 

 Final Outline of the Final Report  
 
Task 1.6.2 Final Report  
 
The Contractor shall:  
 

 Prepare the draft Final Report for this Agreement in accordance with the approved 
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outline. 
 

 Submit the draft Final Report to the Commission Contract Manager for review and 
comment. The Commission Contract Manager will provide written comments within 
10 working days of receipt. 

 
Once agreement on the draft Final Report has been reached, the Commission 
Contract Manager shall forward the electronic version of this report for Energy 
Commission internal approval.  Once the approval is given, the Commission 
Contract Manager shall provide written approval to the Contractor within 5 working 
days. 

 

 Submit one bound copy of the Final Report with the final invoice. 
 
Deliverables:  

 Draft Final Report 

 Final Report 
 
MATCH FUNDS, PERMITS, AND ELECTRONIC FILE FORMAT 
 
Task 1.7 Identify and Obtain Matching Funds 
The goal of this task is to ensure that the match funds planned for this Agreement are 
obtained for and applied to this Agreement during the term of this Agreement.  
 
The costs to obtain and document match fund commitments are not reimbursable 
through this Agreement. While the PIER budget for this task will be zero dollars, the 
Contractor may utilize match funds for this task. Match funds shall be spent concurrently 
or in advance of PIER funds during the term of this Agreement.   Match funds must be 
identified in writing, and the associated commitments obtained before the Contractor 
can incur any costs for which the Contractor will request reimbursement.  
 
The Contractor shall: 
 

 Prepare a letter documenting  the match funding committed to this Agreement and 
submit it to the Commission Contract Manager at least 2 working days prior to the 
kick-off meeting:   

 
1. If no match funds were part of the proposal that led to the Energy 

Commission awarding this Agreement and none have been identified at the 
time this Agreement starts, then state such in the letter. 

 
2. If match funds were a part of the proposal that led to the Energy Commission 

awarding this Agreement, then provide in the letter: 
 

 A list of the match funds that identifies the: 

 Amount of each cash match fund, its source, including a contact name, 
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address and telephone number and the task(s) to which the match 
funds will be applied.  

 

 Amount of each in-kind contribution, a description, documented market 
or book value, and its source, including a contact name, address and 
telephone number and the task(s) to which the match funds will be 
applied.  If the in-kind contribution is equipment or other tangible or 
real property, the Contractor shall identify its owner and provide a 
contact name, address and telephone number, and the address where 
the property is located. 

 

 A copy of the letter of commitment from an authorized representative of 
each source of cash match funding or in-kind contributions that these 
funds or contributions have been secured. 

 

 Discuss match funds and the implications to the Agreement if they are significantly 
reduced or not obtained as committed, at the kick-off meeting. If applicable, match 
funds will be included as a line item in the progress reports and will be a topic at 
CPR meetings.  
 

 Provide the appropriate information to the Commission Contract Manager if during 
the course of the Agreement additional match funds are received. 

 

 Notify the Commission Contract Manager within 10 working days if during the course 
of the Agreement existing match funds are reduced.   Reduction in match funds may 
trigger an additional CPR.   

 
Deliverables:  

 A letter regarding Match Funds or stating that no Match Funds are provided 

 Letter(s) for New Match Funds 

 A copy of each Match Fund commitment letter 

 Letter that Match Funds were Reduced (if applicable)   
 
Task 1.8 Identify and Obtain Required Permits 
The goal of this task is to obtain all permits required for work completed under this 
Agreement in advance of the date they are needed to keep the Agreement schedule on 
track.  
 
Permit costs and the expenses associated with obtaining permits are reimbursable 
under this Agreement.  Permits must be identified in writing before the Contractor can 
incur any costs related to the use of the permit(s) for which the Contractor will request 
reimbursement. 
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The Contractor shall: 
 

 Prepare a letter documenting the permits required to conduct this Agreement and 
submit it to the Commission Contract Manager at least 2 working days prior to the 
kick-off meeting: 

 
1. If there are no permits required at the start of this Agreement, then state such in 

the letter. 
 
2. If it is known at the beginning of the Agreement that permits will be required 

during the course of the Agreement, provide in the letter: 
 

 A list of the permits that identifies the:  

 Type of permit 

 Name, address and telephone number of the permitting jurisdictions or 
lead agencies 

 Schedule the Contractor will follow in applying for and obtaining these 
permits. 

 

 The list of permits and the schedule for obtaining them will be discussed at the kick-
off meeting, and a timetable for submitting the updated list, schedule and the copies 
of the permits will be developed.  The implications to the Agreement if the permits 
are not obtained in a timely fashion or are denied will also be discussed.  If 
applicable, permits will be included as a line item in the progress reports and will be 
a topic at CPR meetings. 

 

 If during the course of the Agreement additional permits become necessary, then 
provide the appropriate information on each permit and an updated schedule to the 
Commission Contract Manager.  

 

 As permits are obtained, send a copy of each approved permit to the Commission 
Contract Manager. 

 

 If during the course of the Agreement permits are not obtained on time or are 
denied, notify the Commission Contract Manager within 5 working days.  Either of 
these events may trigger an additional CPR. 

 
Deliverables:  

 A letter documenting the Permits or stating that no Permits are required  

 Updated list of Permits as they change during the Term of the Agreement 

 Updated schedule for acquiring Permits as it changes during the Term of the 
Agreement 

 A copy of each approved Permit 
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Task 1.9 Electronic File Format  
The goal of this task is to unify the formats of electronic data and documents provided to 
the Energy Commission as contract deliverables.  Another goal is to establish the 
computer platforms, operating systems and software that will be required to review and 
approve all software deliverables.   
 
The Contractor shall:  
 

 Deliver documents to the Commission Contract Manager in the following formats:  

 Data sets shall be in Microsoft (MS) Access or MS Excel file format. 

 PC-based text documents shall be in MS Word file format.  

 Documents intended for public distribution shall be in PDF file format, with the 
native file format provided as well.   

 Project management documents shall be in MS Project file format. 
 

 Request exemptions to the electronic file format in writing at least 90 days before the 
deliverable is submitted.  

 
Deliverables:  

 A letter requesting exemption from the Electronic File Format (if applicable) 
 
 
 TECHNICAL TASKS 
 
The Contractor shall prepare all deliverables in accordance with the requirements in 
Task 1.5.  Deliverables not requiring a draft version are indicated by marking “(no draft)” 
after the deliverable name.  
 
Task 2  Alternative Energy and Fuel Technology Identification and Analyses 
 
The goal of this task is to identify relevant alternative energy and alternative fuels 
technologies and pathways to identify the state of knowledge and research gaps that 
need to be addressed to bring these technologies to market in an environmentally 
sound way.  The analysis will include all aspects of bringing these technologies to the 
market, including siting facilities, life cycle and implementation. 
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The Contractor shall: 

 Identify, review and assess relevant alternative energy and alternative fuel 
developments, status reports, technology assessments and articles. 

 Develop a Technology Assessment Report to help determine the scope of the 
roadmap in terms of technologies and pathways. The report will provide relevant 
insights, research findings, and background information on programs and 
projects underway throughout the world on these alternative energy and fuel 
technologies. 

 Plan for and host a workshop with invitations to a broad array of stakeholders. 
Workshop participants will discuss and critique the initial scope of the roadmap 
and research gaps identified. 

 Prepare a summary of the workshop, including issues and concerns raised by 
the participants. 

 Use web-based survey tools to create a web-based survey that allows 
community critique and analyses of the technologies and research gaps 
identified.  

 Modify the Technology Assessment Report on the basis of workshop and web 
survey input. 

 
Deliverables: 

 Technology Assessment Report 

 Web-based survey 

 Workshop summary (no draft) 
 

Task 3 Energy, Air Quality, Water and Climate Change Co-benefits Analyses 
 
The goal of this task is to identify situations where there is a requirement to determine 
co-benefits under AB 32 or an opportunity to highlight co-benefits, current methods 
used to determine energy, air quality, water and climate change co-benefits, and 
research gaps and needs in order to develop new methods to determine co-benefits. 
 
The Contractor shall: 

 Identify, review and assess relevant California and federal legislation and 
literature on methods used to evaluate co-benefits, shortcomings of current 
methods and proposed improvements. 

 Develop a Co-benefits Methodology Assessment Report that addresses the 
shortcomings and gaps in determining co-benefits, and provides relevant 
insights, research findings, and background information on programs and 
projects underway throughout the world. 

 Include in the Task 2 workshop a presentation and discussion on requirements to 
consider co-benefits, current methods used, shortcomings and proposed 
improvements. 

 Modify the Co-benefits Methodology Assessment Report on the basis of 
workshop input. 

 
Deliverables: 



 

Rev 12-2010 UC       13 of 13 500-10-040 
       Exhibit A  UC Irvine 

 Co-benefits Methodology Assessment Report 
 
Task 4 Roadmap Development 
 
The goal of this task is to integrate the findings of the previous tasks and develop a 
roadmap identifying the state of knowledge, research gaps, and recommended research 
pathways to quantify the air quality benefits/disbenefits of renewable power generation 
and of alternative fuels and the energy and environmental co-benefits of using these 
resources in California. 
 
The Contractor shall: 

 Identify barriers and research gaps to adoption of selected technologies in an 
environmentally sound way. 

 Develop a roadmap that overlays scientific and technology hurdles, milestones, 
and Research Development and Demonstration projects and advances in 
science and technology - in the near-, mid- and long-term - to show how 
California actions can hasten the acceptance of alternative energy and fuels 
technologies that can provide the co-benefits of improved air quality and reduced 
GHG emissions. 

 Plan for and host a workshop with invitations to a broad array of stakeholders to 
obtain comments and suggestions on the Draft Roadmap from stakeholders. 

 Prepare a summary of the workshop, including issues and concerns raised by 
the participants. 

 Incorporate stakeholder comments into the roadmap as appropriate. 

 Work with the Energy Commission Contract Manager to disseminate the findings 
through appropriate and approved presentations, publications, and/or web-site 
postings. 

 
Deliverables: 

 Roadmap 

 Workshop summary (no draft) 
 


